

Maharaja Ranjit Singh Punjab Technical University, Bathinda**Wifi Connectivity to Hostels**

S/N	Description	UoM	Tentative QTY
1	Wireless Controller (As per the Specifications Attached)	Nos	1
2	L3 Switch (As per the Specifications Attached)	Nos	1
3	L2 Switch (As per the Specifications Attached)	Nos	6
4	Unmanaged 16 Port Switch	No's	4
5	Access Points	No's	144
6	SFP+ Module	Nos	20
7	CAT6 UTP Solid:305 Mtr. (Box)	No's	27
8	Patch Panel Cat 6 UTP - 24 Port-Fully Loaded	No's	10
9	CAT6 UTP PATCH CORD:1Mtr	No's	358
10	CAT6 UTP PATCH CORD:2Mtr	No's	50
11	Cat 6-UTP- Information Outlet Key Stone Jack	No's	179
12	Face Plate - Single/Dual	No's	179
13	Back Box For Single, Dual (Cat6/Cat6A,square)	No's	179
14	Cable Manager	No's	10
15	Mounting Hardware-(Pack of 10)	No's	1
16	Rack 12U with Accessories	No's	6
Services			
1	Laying and pulling of UTP Cable (CAT 6)	Mtrs.	8235
2	Laying and pulling of Conduit 1" Inch	Mtrs.	8000
3	Punching of 24 Port JACK Panel (CAT 6)	Nos.	10
4	Dressing & Installation of Rack 12 U	Nos.	6
5	Fixing of RJ 45 I/O & Face Plate with Screw & Bolt	Nos.	179
6	Installation and Configuration of Access Points	Nos.	144
7	Installation & Configuration of Hardware Controller	Nos.	1
8	Miscellaneous		
9	3 Year AMC Charges		Lump sum

Terms:

- 1) The Quantity specified is the tentative quantity. The actual bill will be as per actual.
- 2) Workorder should be on Turnkey basis to Single Vendor.